| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/21/02
PAGE : 501 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 488, 136. 57 RQUTE : 16 AND 114
CALL ORDER : 501 CONTRACT ID : M -24648-A COUNTI ES : FULTON CASS
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOW BI D
1 35-0997978 PHEND & BROMN, | NC. $ 412, 193. 46 100. 0000%
2 35-1139301 E & B PAVING |NC $ 412, 902. 96 100. 1721%
3 35-1621699 CENTRAL PAVING | NC. $ 420, 515. 00 102. 0188%
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1621699
| PHEND & BROMN, | NC. |E & B PAVING |NC. | CENTRAL PAVI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT WEDGE AND LEVEL
[ | |
0001 105-06845 LUMP| 6000. 00000 6000. 00| 6000. 00000 6000. 00| 3300. 00000 3300. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUMP|  17000. 00000 17000. 00|  20000. 00000 20000. 00| 9400. 00000 9400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-02241 360.000 LFT | 2. 95000 1062. 00| 2. 95000 1062. 00| 3. 25000 1170. 00
GUARDRAI L, REMOVE | |
0004 211-02060 166.000 CYS | 21. 00000 3486. 00| 26. 00000 4316. 00| 33. 00000 5478. 00
B BORROW FOR STRUCTURE BACKFI LL | | [
0005 303-04075 1700. 000 TON | 17. 00000 28900. 00| 21. 00000 35700. 00| 16. 50000 28050. 00
COMPACTED AGGREGATE, O, 73 | | |
0006 402-05495 7700.000 TON | 34. 00000 261800. 00| 31. 65000 243705. 00| 33. 50000 257950. 00
HVA WEDGE AND LEVEL | | [
0007 406-05520 20.000 TON | 200. 00000 4000. 00| 170. 00000 3400. 00| 300. 00000 6000. 00
ASPHALT FOR TACK COAT | | |
0008 601-94689 5.000 EACH 3285. 00000 16425. 00| 1935. 00000 9675. 00| 2130. 00000 10650. 00
GUARDRAI L END TREATMENT, OS | | |
0009 601-97774 1.000 EACH 1200. 00000 1200. 00| 1050. 00000 1050. 00| 1155. 00000 1155. 00
GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | | |
0010 601-99105 928.000 LFT | 9. 80000 9094. 40| 9. 80000 9094. 40| 10. 80000 10022. 40
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0011 610-05527 320.000 TON | 34. 00000 10880. 00| 70. 00000 22400. 00| 80. 00000 25600. 00
HVA FOR APPROACHES | | |
0012 616-02320 167.000 SYS | 3. 20000 534. 40| 6. 00000 1002. 00| 7.00000 1169. 00
GEOTEXTI LES | | |
0013 616-06405 109.000 TON | 20. 00000 2180. 00| 30. 00000 3270. 00| 33. 00000 3597. 00
R PRAP, REVETMENT | | |
0014 621-01004 1.000 EACH 370. 00000 370. 00| 350. 00000 350. 00| 400. 00000 400. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 21/ 02
PAGE : 501 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 488, 136. 57 ROUTE : 16 AND 114
CALL ORDER : 501 CONTRACT ID : M -24648- A COUNTI ES : FULTON CASS
LETTING DATE : 06/18/02 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET-ASI DE :
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1621699
| PHEND & BROMN, | NC. |E & B PAVING | NC. | CENTRAL PAVING | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ o
0015 621-06559 444.000 SYS | 2.00000 888. 00| 1. 84000 816. 96| 2.10000 932. 40
MULCHED SEEDI NG, R | |
0016 715-05123 36.000 LFT | 140. 00000 5040. 00| 118. 00000 4248. 00| 140. 00000 5040. 00
PIPE, TYPE 1, CIRCULAR 24 IN. | [ [
0017 715-05128 50.000 LFT | 280. 00000 14000. 00| 168. 00000 8400. 00| 150. 00000 7500. 00
PIPE, TYPE 1, CIRCULAR 48 IN. | [ [
0018 801-04308 11.000 EACH 109. 00000 1199. 00| 109. 00000 1199. 00| 150. 00000 1650. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0019 801-06207 3300. 000 LFT | 1. 00000 3300. 00| 1. 13000 3729. 00| 1. 00000 3300. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, [ [ [
0020 801-06605 4.000 EACH 65. 00000 260. 00| 65. 00000 260. 00| 70. 00000 280. 00
BARRI CADE, |11A | | [
0021 801-06606 6.000 EACH 79. 00000 474. 00| 79. 00000 474. 00 100. 00000 600. 00
BARRI CADE, 111B | | |
0022 801-06625 34.000 EACH 45. 00000 1530. 00| 42. 00000 1428. 00| 90. 00000 3060. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0023 801-06640 103.000 EACH| 75. 00000 7725. 00| 71. 00000 7313. 00| 70. 00000 7210. 00
CONSTRUCTI ON SIGN, A | | |
0024 801-06775 LUMP| 5000. 00000 5000.00]  15060. 00000 15060. 00| 9100. 00000 9100. 00
MAI NTAI NI NG TRAFFI C | | |
0025 808-06712 6924.000 LFT | 0. 11000 761. 64 0. 10000 692. 40| 0. 20000 1384. 80
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0026 808-06713 66382. 000 LFT | 0. 11000 7302. 02| 0. 10000 6638. 20| 0. 20000 13276. 40
LINE, PAINT, SOLID, VHITE, 4 IN | | |
0027 808-06714 16200. 000 LFT | 0. 11000 1782. 00| 0. 10000 1620. 00| 0. 20000 3240. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
SECTI ON TOTALS | $ 412, 193. 46| $ 412, 902. 96| $  420,515.00
______________________________________________________________________ o
CONTRACT TOTALS | $ 412, 193. 46| $ 412, 902. 96| $  420,515.00




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 06/21/02
PAGE : 521 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 156, 755. 51 ROUTE : 65; 41; 64
CALL CRDER : 521 OONTRACT ID : M -26247-A COUNTI ES : PCSEY VANDERBURGH
LETTI NG DATE : 06/18/02 10:00 AM DISTRICT  : VINCENNES Di STRI CT WARRI CK
OONTRACT TIME : 30 WORK DAYS
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 600000H
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D
1 35-1526557 M DVWEST MOLE, | NC. $ 117, 550. 00 100. 0000%
2 35-1009310 DEI G BROTHERS LUMBER & CONSTR $ 137, 909. 00 117. 3194%
| (1) 35-1526557 | (2) 35-1009310 [
| M DWEST MOLE, | NC. | DEl G BROTHERS LUVBER & CONST|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 Pl PE REPLACEMENT AND LI NI NG
I | |
0001 105-07038 3.000 M6 | 2000. 00000 6000. 00| 865. 00000 2595. 00|
FIELD OFFI CE, A | | |
0002 110-01001 LUMP| 5400. 00000 5400. 00| 6000. 00000 6000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 211-02060 90.000 CYS | 23. 00000 2070. 00| 38. 00000 3420. 00|
B BORROW FOR STRUCTURE BACKFI LL | | [
0004 402- 05477 12.000 TON | 300. 00000 3600. 00| 127. 00000 1524. 00|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0005 605- 06120 10.000 LFT | 70. 00000 700. 00| 34. 00000 340. 00|
CURB, CONCRETE | | [
0006 621- 06574 10. 000 SYS | 30. 00000 300. 00| 4. 70000 47. 00|
SODDI NG | | |
0007 702- 94656 3.000 CYS | 250. 00000 750. 00| 715. 00000 2145. 00|
CONCRETE, B | | |
0008 715- 05119 10.000 LFT | 80. 00000 800. 00| 22. 00000 220. 00|
PIPE, TYPE 1, CIRCULAR 15 IN. [ | [
0009 715- 05128 48.000 LFT | 250. 00000 12000. 00| 262. 00000 12576. 00|
PIPE, TYPE 1, ClRCULAR 48 IN. | | [
0010 715-96913 125.000 LFT | 152. 00000 19000. 00| 86. 00000 10750. 00|
Pl PE, POLYETHYLENE LI NER, 36 IN | | [
0011 715- 96914 480.000 LFT | 95. 75000 45960. 00| 138. 00000 66240. 00|
Pl PE, POLYETHYLENE LI NER, 42 IN | | [
0012 720- 01915 2.000 EACH 4750. 00000 9500. 00| 4064. 00000 8128. 00|
MANHOLE, E | | |
0013 801- 04308 4.000 EACH 120. 00000 480. 00| 132. 00000 528. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0014 801- 06605 4.000 EACH| 120. 00000 480. 00| 82. 00000 328. 00|
BARRI CADE, |11A | | [
0015 801- 06625 29.000 EACH| 70. 00000 2030. 00| 72. 00000 2088. 00|

DETOUR RQUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 521 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 156, 755. 51 ROUTE : 65; 41; 64
CALL ORDER . 521 CONTRACT ID: M-26247-A COUNTI ES : POSEY VANDERBURGH
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT WARRI CK
SET- AS| DE :
| (1) 35-1526557 | (2) 35-1009310 [
| M DWEST MOLE, | NC | DEI G BROTHERS LUMBER & CONST|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0016 801- 06640 31.000 EACH 80. 00000 2480. 00| 80. 00000 2480. 00|
CONSTRUCTI ON SI GN, A | | |
0017 801-06775 LUWP| 6000. 00000 6000. 00| 18500. 00000 18500. 00|
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 117, 550. 00| $ 137, 909. 00|
______________________________________________________________________ e
CONTRACT TOTALS | $ 117, 550. 00| $ 137, 909. 00|




ENG NEER S ESTI MATE: $
CALL CRDER 551

115, 765. 00
LETTI NG DATE : 06/18/02 10:00 AM
CONTRACT DESCR! PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

1  35-0844079 ROHE, PAUL H COWPANY

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/21/02
PAGE : 551 -1
TABULATI ON CF BI DS
ROUTE : | NSTI TUTI ON
CONTRACT ID : M-26317-A OOUNTI ES :  HANCOCK UNION
DISTRICT  : GREENFIELD DI STRICT WAYNE
CONTRACT TIME : 15 WORK DAYS
RURAL PROJECT(S) : N A
TOTAL % OVER
BI D LOW BI D
$ 62, 752. 28 100. 0000%
L. P. $ 81, 912. 75 130. 5335%

2  35-1917625

M LESTONE CONTRACTCRS,

| (1) 35- 0844079
| ROHE, PAUL H COVPANY

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
[

0001 110-01001 LUWP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0002 202-60820 4900. 000 SYS |
SURFACE M LLING ASPHALT

0003 303-52308 43.000 TON |
COVPACTED AGGREGATE, O, 53

0004 305-05204 15.000 TON |
HVA FOR PATCHI NG

0005 402-05477 645.000 TON |
HVA SURFACE 9.5 nm MNAI NLI NE |

0006 402-05498 500. 000 TON |
HVA FCR PARKI NG AREA |

0007 406-05520 2.500 TON |
ASPHALT FOR TACK COAT |

0008 720-44000 1.000 EACH
CASTI NG ADJUST TO GRADE |

0009 801-06775 LUVP|

MAI NTAI NI NG TRAFFI C |
SECTI ON TOTALS |

I
AMOUNT|

UNIT PRI CE
1119. 45000 1119. 45
1. 39000 6811.00:
41. 89000 1801.27;
143. 17000 2147.55’
39. 27000 25329.15}
42. 49000 21245.00#
303. 16000 757.90
286. 30000 286.30J
3254. 66000 3254. 66
$ 62,752.28#

| (2) 35-1917625
| M LESTONE CONTRACTCRS, L.P. |

UNIT PRI CE ANMOUNT]
4100. 00000 4100.0J

2. 10000 10290. 00

28. 00000 1204. 00

200. 00000 3000. 00

53. 75000 34668.75I

53. 00000 2esoo.ool

200. 00000 500. 00
350. 00000 350. 00
1300. 00000 1300. 00

$ 81,912. 75
____________ $ 81,912 75|

UNIT PRI CE




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/21/02
PAGE : 561 -1

ENG NEER S ESTI MATE: $ 97,172. 00 ROUTE : | NSTI TUTI ON
CALL ORDER . 561 CONTRACT ID: M-26318-A COUNTI ES : DELAWARE MADI SON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 79, 300. 00 100. 0000%
2  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 99, 733. 00 125. 7667%
| (1) 35-1139301 | (2) 35-0918397 |
| E & B PAVING | NC | REETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 ASPHALT RESURFACE
[ | |
0001 110-01001 LUWP| 3900. 00000 3900. 00| 8650. 00000 8650. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 303-52308 43.000 TON | 39. 00000 1677. 00| 175. 00000 7525. 00|
COVPACTED AGGREGATE, O, 53 | | |
0003 402-05477 1244.000 TON | 47. 00000 58468. 00| 52. 00000 64688. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0004 402- 05498 180. 000 TON | 66. 00000 11880. 00| 86. 00000 15480. 00|
HVA FOR PARKI NG AREA | | [
0005 406- 05520 4.000 TON | 200. 00000 800. 00| 185. 00000 740. 00|
ASPHALT FOR TACK COAT | |
0006 720-44000 1. 000 EACH 475. 00000 475. 00| 650. 00000 650. 00|
CASTI NG ADJUST TO GRADE | | |
0007 801-06775 LUWP| 2100. 00000 2100. 00| 2000. 00000 2000. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 79, 300. 00| $ 99, 733. 00|
CONTRACT TOTALS | $ 79, 300. 00| $ 99, 733. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 571 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 83, 450. 00 ROUTE : | NSTI TUTI ON
CALL ORDER . 571 CONTRACT ID : M-26319-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1151771 CALUVET ASPHALT PAVING CO. | NC. $ 54, 578. 00 100. 0000%
2 35-1033872 GRADY BROTHERS, | NC. $ 55, 620. 00 101. 9091%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 67, 346. 00 123. 3940%
4 31-4351261 SHELLY & SANDS, | NC. $ 72,517.38 132. 8692%
5  35-1139301 E & B PAVING |NC. $ 73, 427.00 134. 5358%
6  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 84, 304. 00 154. 4651%
| (1) 35-1151771 | (2) 35-1033872 | (3) 35-1917625
| CALUVET ASPHALT PAVI NG CO || GRADY BROTHERS, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
[ I |
0001 110- 01001 LUMP| 2500. 00000 2500. 00| 825. 00000 825. 00| 3300. 00000 3300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 2110.000 SYS | 3. 00000 6330. 00| 1. 90000 4009. 00| 2. 00000 4220. 00
SURFACE M LLING ASPHALT | | |
0003 303- 52308 551.000 TON | 14. 00000 7714. 00| 24. 00000 13224. 00| 16. 00000 8816. 00
COVPACTED AGGREGATE, O, 53 | | |
0004 305- 05204 14.000 TON | 114. 00000 1596. 00| 110. 00000 1540. 00| 150. 00000 2100. 00
HVA FOR PATCHI NG | | |
0005 305- 05206 87.000 TON | 61. 00000 5307. 00| 46. 00000 4002. 00| 80. 00000 6960. 00
W DENI NG W TH HVA | | |
0006 402- 05477 546.000 TON | 42. 00000 22932. 00| 44. 50000 24297. 00| 50. 00000 27300. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0007 402- 05498 92.000 TON | 67. 00000 6164. 00| 56. 00000 5152. 00| 110. 00000 10120. 00
HVA FOR PARKI NG AREA | | |
0008 406- 05520 1.500 TON | 180. 00000 270. 00| 464. 00000 696. 00| 200. 00000 300. 00
ASPHALT FOR TACK COAT | | |
0009 720- 44000 3.000 EACH 280. 00000 840. 00| 375. 00000 1125. 00| 300. 00000 900. 00
CASTING ADJUST TO GRADE | | |
0010 801- 06775 LUMP| 925. 00000 925. 00| 750. 00000 750. 00| 3330. 00000 3330. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 54, 578. 00| $ 55, 620. 00 $ 67, 346. 00
------------------------------------------ o m o m e e e e e m e e e e e m e e e e e e et o e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS | $ 54, 578. 00| $ 55, 620. 00| $ 67, 346. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/02
PAGE : 571 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 83, 450. 00 ROUTE : | NSTI TUTI ON
CALL ORDER . 571 CONTRACT ID : M-26319-A COUNTI ES : MARI ON
LETTI NG DATE : 06/18/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 31-4351261 | (5) 35-1139301 | (6) 35-0918397
| SHELLY & SANDS, | NC. | E & B PAVING | NC | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  ASPHALT RESURFACE

[ |
0001 110-01001 LUWP| 2260. 12000 2260. 12| 3600. 00000 3600. 00| 8000. 00000 8000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 202- 60820 2110.000 SYS | 3. 88000 8186. 80| 3. 00000 6330. 00| 5. 20000 10972. 00
SURFACE M LLING ASPHALT | | |

0003 303-52308 551.000 TON | 19. 54000 10766. 54| 27. 00000 14877. 00| 22. 00000 12122. 00
COVPACTED AGGREGATE, O, 53 | | |

0004 305- 05204 14.000 TON | 170. 73000 2390. 22| 125. 00000 1750. 00| 230. 00000 3220. 00
HVA FOR PATCHI NG | | |

0005 305- 05206 87.000 TON | 113. 35000 9861. 45| 55. 00000 4785. 00| 54. 50000 4741. 50
W DENI NG W TH HVA | | |

0006 402- 05477 546.000 TON | 46. 64000 25465. 44| 60. 00000 32760. 00| 53. 50000 29211. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0007 402- 05498 92.000 TON | 82. 15000 7557. 80| 67. 00000 6164. 00| 130. 00000 11960. 00
HVA FOR PARKI NG AREA | | |

0008 406- 05520 1.500 TON | 1517. 63000 2276. 45| 200. 00000 300. 00| 185. 00000 277.50
ASPHALT FOR TACK COAT | | |

0009 720- 44000 3.000 EACH 543. 14000 1629. 42| 487. 00000 1461. 00| 600. 00000 1800. 00
CASTING ADJUST TO GRADE | |

0010 801- 06775 LUMP| 2123. 14000 2123. 14] 1400. 00000 1400. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $ 72,517. 38 $ 73, 427. 00 $ 84, 304. 00
------------------------------------------ o m m e e e e o e e et e e e e e et e e et e e e e e e e e e e meeoeoao--

CONTRACT TOTALS | $ 72,517. 38| $ 73, 427. 00| $ 84, 304. 00







